Bid Letting: SEPTEMBER 25, 2012 & OCTOBER 11, 2012
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.

khkkhkhkkhkhkhkkhkhkhkkhkhkhkhkkhkhkkhkhkkhkhkkhkhkkhkhkhkkhkhkhkhkhkhhkhkhkhkhkhhkkhhkkhkhkkhkhkkhkhkhkhkhkhkkhkhkhkhkhkhkkhkhkhkhkkhkhkkhhkkhk
*kk %k
hkhkhkkkhkhkkhkhkkhkhkhkkhkkhkkhkkhkhkkhhkkhkhkkhkhkkhkhkhkkhkhkhkkhkhkhkhkhkhhkhkhhkkhhkkhhkkhkhkkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkhkkhhkkhkx
* %k k%

For those contractors who utilize electronic bid bonds through Surety 2000 or
Sure Path Network

(Insurevsion.com), the same Bid Bond ID obtained for the postponed September
20th letting may

be used for the new September 25th letting. Those companies have indicated
that an approved

Bid Bond ID is valid for 30 days of the original letting date (Surety 2000)
or 90 Days

(Sure Path Network). When a contractor submits their bid though Bid Express,
Bid Express

interfaces with Surety 2000 or SurePath Network servers for the bid bond
validation. Bid Express

anticipates no problems with the bid bond validation, however, they do
suggest contractors submit

their bid early to allow time for a solution should there be a problem.
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Due to technical difficulties with the MDT Contracting/Consulting web page
the bid opening scheduled for

Thursday, September 20th, 2012 at 9:00 am has been postponed until Tuesday,
September 25th, 2012

at 9:00 am.

Unfortunately, all bid files for the September 20th, 2012 bid letting date
cannot be used for the

September 25th, 2012 letting. All bidders submitting bids must download new
bid files and addenda files.

The new bid files and addenda files will be posted by Friday, September 21st,
2012. The new bids files and

addenda files will have the new bid letting date of September 25, 2012 (ie.
25SEP201.EBS for each call


ftp://ftp.mdt.mt.gov/contract/bid-files/

number). If paper bids were sent they will be returned unopened. Bids
getting submitted through Bid
Express will have the new letting date and new bid and addenda files.

We apologize for any inconvenience this may have caused. Please contact
Contract Plans with any questions

you may have.
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This is to draw attention to the Buy America requirements associated with
these contracts. Specifics on the

contractual requirements can be found in Subsection 106.09 - Domestic
Materials as applicable to this contract

and the associated Form 406 which must be signed and submitted by the Prime
Contractor prior to material

incorporation. In advance of bidding inform Subcontractors and Suppliers
that the Department will not accept

mill provided letters as documentation for Category 1 items in lieu of the
required signed mill test reports.

Additionally, domestic material statements associated with Category 2 items
will not be accepted unless it

clearly indicates that the material meets the Buy America requirements. The
Buy America requirements entail

that all manufacturing processes, including the initial melting, have
occurred within the United States.

Statements such as “Made and manufactured in the United States” or “Made in
the USA” will no longer be

accepted as these have the potential of being exploited and used to work
around the 100% melted and

manufactured in the United States requirement. For further information on
the Buy America law and provision,

please refer to 23 USC Section 313, 23 CFR 635.410, and the_FHWA’'s Buy

America Q and A site.
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SEPTEMBER 25, 2012

201 - THREE FORKS - MANHATTAN & LOGAN AREA I-90 BRIDGE DECKS
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,


http://www.mdt.mt.gov/publications/forms/const_forms.shtml
http://www.fhwa.dot.gov/programadmin/contracts/bas182.cfm
http://www.gpo.gov/fdsys/pkg/CFR-2001-title23-vol1/xml/CFR-2001-title23-vol1-sec635-410.xml
http://www.fhwa.dot.gov/construction/contracts/buyam_qa.cfm
http://www.fhwa.dot.gov/construction/contracts/buyam_qa.cfm
ftp://ftp.mdt.mt.gov/contract/bid-files/

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:38 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Clarification:

Submitted: Thu, 13-Sep-2012 13:53 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM

To download the addendum bid file, click here. BID FILES
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Clarification:

Submitted: Tue, 18-Sep-2012 16:46 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM 2

To download the addendum bid file, click here. BID FILES
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Submitted: Thu, 06-Sep-2012 09:00 MDT
Company: Mowat Construction Company
Contact: Mark Borton
Question:

Drawing #21424 (B3) shows scarification of the bridge deck to a depth of 1".
All other bridges require

hydrodemolition. According to Special Provision 30F, scarification can be
performed on bridges requiring

hydrodemolition to a depth of 0.25". We assume that this requirement of
scarification depth does not

apply to the bridges shown on Drawing #21424 (B3). Is that correct?
Answer:

Submitted: Fri, 07-Sep-2012 10:35 MDT

That is correct. Per Special Provision #30, scarification of the deck to a

depth of 0.25 inch is optional
for all the bridges specified to undergo hydro demolition.

Special Provision #30 does not apply to the bridges listed on Drawing 21424
(I00090278+08571 and

I00090278+08572), since those bridges are not specified to undergo hydro
demolition. Therefore, the 0.25

inch scarification depth does not apply to those two bridges.



ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
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Submitted: Thu, 06-Sep-2012 09:45 MDT

Company: Mowat Construction Company

Contact: Mark Borton

Question:

Follow on question - please provide a specification.
Answer:

Submitted: Fri, 07-Sep-2012 10:48 MDT

The attached linked Special Provision is hereby made a part of this contract:

BRIDGE DECK SCARIFICATION
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Submitted: Mon, 10-Sep-2012 12:20 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Special Provision 25 - Disposal of Cold Millings states that approximately
4412 CY of millings will be hauled and

windrowed on Nixon Gulch Road. There are no public areas on this road to
turn around with a truck and belly

dump, especially the end of the haul at the old steel bridge. Would it be
feasible to restrict parking in the Gallatin

Fishing Access Site and utilize this loop as a turn around area for the
trucks that are disposing of millings?

Answer:

Submitted: Tue. 11-Sep-2012 15:10 MDT

It would be feasible to utilize the Gallatin Fishing Access site as a turn
around, however coordination with the Fish

Wildlife and Parks as well as Gallatin County would be required by the
contractor.
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Submitted: Mon, 10-Sep-2012 12:48 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Typical Section No. 4 and No. 5 are to be performed at certain stations on
the "Logan Interchange CrossRoad"

and "Manhattan Interchange Crossroad". It is unclear where these stations
are located. Could you please

provide a detail or mile post map showing where these stations start and
stop?

Answer:

Submitted: Tue, 11-Sep-2012 14:27 MDT

The typical sections No. 4 and No. 5 are both in error.

The typical section no. 4 will begin at station 45+20.22 which is the south
edge of the East Bound off ramp.

It will then proceed to the north underneath the interstate structures to the
north edge of the west bound

on/off ramps at station 52+39.22. The total distance is 719.0 feet for
typical section no. 4. This change

will also be reflected in the typical section and additional surfacing,
surfacing summary and cold milling


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_090712_BR_DECK_SCARIFICATION.PDF

summary sheets.

The typical Section No. 5 will begin at station 66+95.72 which is the south
edge of the East Bound on/off

ramps. It will then proceed north to the south bridge end at station
68+88.45 then begin again at the north

bridge end at station 71+22.95 and proceed north to the north edge of the
west bound on/off ramps at

station 74+20.9. This will be a total of 490.7 feet of typical section no.
5. This change will also be

reflected in the typical section and additional surfacing, surfacing summary
and cold milling summary sheets.

The revised sheets can be found at the following link: REV PLAN SHEETS 7
THRU 10

The quantity changes for the Schedule of Items will be made by addenda.
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Submitted: Tue, 11-Sep-2012 13:28 MDT
Company: Knife River - Belgrade
Contact: Jackie Flikkema
Question:

You state in the plans that all work must be completed before swittching

traffic, does this include the

chipping work? Can it be completed the following season?

Answer:

Submitted: Thu, 13-Sep-2012 13:28 MDT

All work not including seal and cover operations must be completed before
switching traffic. Seal and

Cover operations can be completed independently of the other operations.
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Submitted: Thu, 13-Sep-2012 09:25 MDT
Company: Knife River - Belgrade
Contact: Jackie Flikkema
Question:

In the past I believe there was a project that performed a crack and seal on
the existing concrete roadway

followed by an asphalt overlay within the boundaries of the currently bidding
project.

The details for Digout and Pavement Replacement do not show any existing
concrete pavement. Has the

old concrete roadway already been removed in the digout areas?

Answer:

Submitted: Thu, 13-Sep-2012 12:54 MDT

It has not been confirmed if concrete exists in the digout areas, the
contractor should anticipate

encountering existing concrete.

_7_
Submitted: Thu, 13-Sep-2012 10:31 MDT
Company: Knife River - Belgrade

Contact: Jackie Flikkema


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091112_REV_PLAN_SHEETS_7_THRU_10.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091112_REV_PLAN_SHEETS_7_THRU_10.PDF

Question:
Can you please clarify what type of PG o0il you would like used for the
crossovers”?

Answer:

Submitted: Thu, 13-Sep-2012 12:52 MDT

Special Provision 22 - Grade D Plant Mix Bituminous Surfacing for Crossovers
and Detours - specifies

to use a Grade D Non-Tested Plant Mix Bituminous Surfacing for crossovers and
detours. It also allows

the use of an approved Grade S in place of the Grade D Non-Tested Plant Mix
Bituminous Surfacing. The

required asphalt binder is the Performance Graded Binder specified in the mix
design chosen by the

contractor to pave the crossovers.
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Submitted: Thu, 13-Sep-2012 12:04 MDT
Company: Mowat Construction Company
Contact: Mark Borton
Question:

Reference the RR bridge that is to be demolished. The documents include
Drawing 5660 with references to

Drawings 5661 - 5669.

Please provide Drawings 5661-5669.

Answer:

Submitted: Thu. 13-Sep-2012 15:20 MDT

The requested as-built bridge plans are located at the following links:

AS-BUILTS 5661-5669

The files represent the as-built drawings for the structures. MDT provides
them for informational purposes only.

They do not include drawings for modifications to the structures, such as
joint replacements and guardrail revisions

and may not completely represent current conditions. Thus, some of the
information contained in these documents

may be out of date or not applicable with regard to the advertised project.
The contractor should not rely solely on

the as-built drawings provided for bidding purposes nor does any data in
these files supersede the data in the

contract documents.
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Submitted: Fri, 14-Sep-2012 09:24 MDT
Company: Knife River - Belgrade
Contact: Jackie Flikkema
Question:

Your answer to question 6 states to assume that there is concrete underneath
the digouts, can you please state an

assumed depth?

Answer:

Submitted: Mon. 17-Sep-2012 9:35 MDT

The concrete is estimated to be 8 to 9 inches thick.



ftp://ftp.mdt.mt.gov/contract/contractors/THREE_FORKS-MANHATTAN_AS-BUILTS/
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Submitted: Fri, 14-Sep-2012 14:57 MDT
Company: Cretex Concrete Products
Contact: Mike Pardy
Question:

On the RCB Detail Sheet the cutoff wall is detailed as 36" below the flowline
of the box in the front elevation view.

The same sheet shows special foundation material to 62" below the bottom of
the box. The cross section on sheet

360 of 37 looks like the cutoff wall extends below the foundation material.
Please confirm the depth of cutoff wall

required?

Answer:

Submitted: Mon. 17-Sep-2012 9:30 MDT

The RCB Detail Sheet 1is correct as detailed to 36" below the flowline of the
box in the front elevation view.

The cross section sheet 36 is in error.
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Submitted: Sat, 15-Sep-2012 09:43 MDT
Company: Quality Landscape Seeding, Inc.
Contact: Lisa M. Read, PE
Question:

Regarding the seeding:

Seed area number 1 is typically drill seeded areas which are both less than
3:1 slopes and not restricted. For the

0.6 acres on the seeding area number 1 bid item, there are 27 separate areas.
Wouldn't it be more appropriate to

treat all of this as area 2? Either hydroseed and/or apply compost with
mulch per the current seeding area number

2 specification? Thank you for your time.

Answer:
Submitted: Tue. 18-Sep-2012 10:20 MDT
Seed all disturbed areas per "Area 2" specifications. The bid items for

Seeding Area No. 1, Fertilizing Area No. 1, and

Condition Seedbed Surface will be deleted by addendum. In addition,
quantities for Seeding Area No. 2, Fertilizing

Area No. 2, and Mulch will be changed to 1.3 Acres, respectively.
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Submitted: Fri, 14-Sep-2012 17:06 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Special Provision 47.C states "Construct crossovers and include necessary
culverts at the locations shown on the

plans." There does not appear to be any culverts listed in the crossover
summary or shown on the crossover details.

Could you please clarify if there are any required and if so provide a
location and length?

Answer:

Submitted: Tue. 18-Sep-2012 16:57

Sheets 4, 15, 26, 27, 28 and 29 of the Logan Area I-90 Bridge Decks project
are hereby replaced.



Sheet 4 - Median and Ramp Crossover informational quantities have been
revised to include pipe requirements.

In addition, new notes are included for informational quantities for Ramp
Crossovers at Sta 682+83 and Sta 682+72.

Sheet 15 - Median Crossover Summary Frame is changed to show a corrected
column heading for Median

Crossover-Const, Maintain and Remove.

Sheet 26 and 28 - Revised Median Crossover Detail to show the pipe in
Crossover beginning at Sta 137+02 and

ending at Sta 143+99.

Sheet 27 and 29 - Revised Median Crossover Detail to show the pipe in
Crossover beginning at Sta 647+33 and

ending Sta 654+30. Also, the ramp crossover beginning at Sta 678+82 and
ending at Sta 684+25 has been revised.

CORRECTED SHEETS

In addition, Special Provision No. 47, MEDIAN CROSSOVER-CONST, MAINTAIN AND
CLOSE 1is deleted and replaced

with the attached special provision, MEDIAN CROSSOVER-CONST, MAINTAIN AND
REMOVE

MEDIAN CROSSOVER-CONST, MAINTAIN AND REMOVE

An addendum will be issued to delete Bid Item 104 040 116, Crossover-Const,
Maintain, Close, 2.00 EACH and add
Bid Item 104 040 114, Crossover-Const, Maintain, Rem, 2.00 EACH
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Submitted: Mon, 17-Sep-2012 09:59 MDT
Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

Are there x-sections or details for the Remove Pipe Culverts item? It
appears that the existing 251'x24" csp is

behind the existing bridge piers. Is that the culvert that is to be removed?
Answer:

Submitted: Tue, 18-Sep-2012 04:04 MDT

The existing CSP can be plugged and abandoned. The 24 inch pipe needs to be
moved to station 685+76.

202 - SE OF DUPUYER - SE
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091812_CORRECTED_PLAN_SHEETS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091812_MEDIAN_CROSSOVER-CONST_MAINTAIN_AND_REMOVE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.

AAKK KK KKK KRR KRR AR A AR AR AR A A R ARk A A Ak Ak Ak kA kA hkhkhkhk Ak hkhkkhkhkhkhkhkhkkhkhkhkhhkhkhkkhkhkhkhkhkhkkkx
* k%%

KK AR A AR A A A A A A A A AR A A A A A A A A A A A A A KA AA A AA KA A A A A KA A I AR I A A I AR A AR A A I A A I A AR A AR A AR A A KA KK
khkAkhk Ak Ak kA Ak Ak Kk Kk

Clarification:

Submitted: Wed, 29-Aug-2012 08:46 MDT

For additional information on GRS-IBS technology and construction referenced
in Special Provision No. 38,

GEOSYNTHETIC REINFORCED SOIL - INTEGRATED BRIDGE SYSTEM ABUTMENT
CONSTRUCTION,

navigate to the FHWA website by clicking on the following link: GRS-IBS

KA A A AR A A AR A A A A A A A A A A A A A A A AR AR A A AR A AR A AR A KRR A A A A A A A A AR A AR A A AR A AR A AR AR A A ARk ARk Kk kK

khkAkhkAk Ak kA Ak kAKX kK

Clarification:

Submitted: Tue, 11-Sep-2012 13:40 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Submitted: Thu, 23-Aug-2012 16:15 MDT

Company: Riverside Contracting, Inc.

Contact: Russ

Question:

Can you please post the design files for the project?
Answer:

Submitted: Fri, 24-Aug-2012 09:56 MDT

The design files for the requested project are posted on the MDT FTP site for
your use at:

DESIGN FILES

The requested files do not represent the staked project, but are only design
files. The Department cannot

guarantee the accuracy of the electronic data, particularly as it may be
called up by your computer, nor

does any data in these files supersede the data in the contract documents.

In addition, the Department will not make any revisions to the electronic
files pertaining to the staked project,

change ordered work, or changes that are made during construction to fit
field conditions.

_2_

Submitted: Fri, 31-Aug-2012 14:25 MDT
Company: MK Weeden Construction
Contact: Mike Kindzerski
Question:

Could an alternate to bid traffic control lump sum be added to the contract.
Other states allow traffic control to


http://www.fhwa.dot.gov/everydaycounts/technology/grs_ibs/multimedia.cfm
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/202_SE_OF_DUPUYER-SE/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/SE_DUPUYER_SE_GEOPAK/

be bid both by the unit or lump sum in all of their contracts.
Answer:

Submitted: Tue. 04-Sep-20102 11:09 MDT

The traffic control bid item will remain units for this contract.

_3_

Submitted: Tue, 11-Sep-2012 09:48 MDT

Company: Riverside Contracting, Inc.

Contact: Russ

Question:

Please post any additional Geotechnical information that is available for the
project.

Answer:

Submitted: Tue, 11-Sep-2012 14:38 MDT

Attached are PDF Files of the available project alignment and/or structures
geotechnical report(s),

geotechnical report supplements, and geotechnical laboratory summaries.
There is remaining geotechnical

information that is voluminous and very difficult to compile in a concise
manner.

Contractors are welcome to come to MDT Headquarters to inspect soil and/or
rock samples taken for the

project that are stored here or to look through the complete set of
Geotechnical field investigation

notes, laboratory testing, analytical, or other data in our project files.

It should be noted that the project may have undergone significant changes
during the design process

after the original geotechnical report and supplements were issued. Thus,
some of the information

contained in these documents may be out of date or not applicable with regard
to the advertised

project. Some of the changes include, but are not limited to: Project splits
(for funding, ROW issues,

etc.); alignment and grade changes; and changes due to environmental factors
(sensitive areas, etc.).

The documents can be found at: GEOTECHNICAL REPORTS

_4_

Submitted: Fri, 14-Sep-2012 12:38 MDT

Company: Schellinger Construction Co., Inc.

Contact: Marc Blanden

Question:

Special Provision 45. Electrical states "Payment will be lump sum". Is it

correct to interpret that this is paid

for under item 0720 - 617-781-000 Removal and Salvage?

Answer:

Submitted: Mon. 17-Sep-2012 8:35 MDT

Yes - The Removal and Salvage item (617 781 000) is the correct bid item for
the removal of the two flashing beacons

and electrical services as outlined in Special Provision No. 45, ELECTRICAL.


ftp://ftp.mdt.mt.gov/contract/contractors/SE_DUPUYER_SE_GEOTECH_REPORTS/

203 - DILLON - APEX
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:
Submitted: Mon. 27-Aug-2012 10:10 MDT
Special Provision No. 2, Contract Time - Flex Time Proceed Date, Paragraph B,

first sentence is hereby revised.

The notice to proceed will be issued with an effective date of June 3, 2013.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:42 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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No Questions at this time.

204 - LIBBY DAM - SOUTH & LIBBY DAM
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,


ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/203_DILLON-APEX/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:43 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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_1_

Submitted: Fri, 07-Sep-2012 10:09 MDT
Company: LHC, Inc

Contact: David Steely
Question:

Regarding Special Provision 11 involving eagle's nests, with potentially not
being able to work in certain

areas if an active nest is present between 2/15/13 & 8/1/13, will the State
be flexible with the 70 working

days or the NTP which is stated as being 5/20/13? This restriction could
potentially not leave enough time to

get the work done as required with the current dates & time frame given.
Answer:

Submitted: Mon, 10-Sep-2012 12:36 MDT
Contract time will be administered per section 108 of the Standard
Specifications. Time will not be charged

if no work can be performed due to Special Provision #11 restrictions.

_2_

Submitted: Fri, 07-Sep-2012 10:32 MDT
Company: LHC, Inc

Contact: David Steely
Question:

Would the State please clarify what bid item 800 320 114 "Miscellaneous Work
- LNFT" is for? There is no

special provision for it nor any summary delineation on the plan drawings.
There is mention in the "Temporary

Erosion And Sediment Control" notes on Sheet 2 of 14 and Sheet 2 of 17 for
each respective project stating

"Install temporary erosion control measures as deemed necessary by the

engineer. Payment to be determined

using the erosion and sediment control rate schedule and paid under
miscellaneous work." Should this bid

item have a dollar amount set by the State just like bid item 104 030 0107
Thank you!

Answer:

Submitted: Fri. 07-Sep-2012 12:10 MDT

The bid item 800320114 "Miscellaneous Work - LNFT" is to pay for the concrete
barrier rail removal found in the


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF

frame located on Sheet 15. This barrier rail is cast in place rail, not
standard 10 foot barrier sections that will
paid by the each.

There will not be an item added for the payment of temporary erosion control.
It will be paid as detailed in the
notes using the Miscellaneous Work bid item.

_3_

Submitted: Wed, 12-Sep-2012 10:17 MDT
Company: Nelcon, Inc

Contact: Sam Weyers
Question:

Can you provide the existing IRI data?
Answer:

Submitted: Fri, 14-Sep-2012 08:30 MDT

Average IRI values for each project are as follows:

Libby Dam:
NBDL = 117 in/mi
SBDL = 117 in/mi

Libby Dam - South:
NBDL = 101 in/mi
SBDL = 116 in/mi

IRI data files with detailed information are attached for each project. The
stationing in the reports does

not correspond to actual project stationing.

LIBBY DAM NBDL SUMMARY

LIBBY DAM SBDL SUMMARY

LIBBY DAM-SOUTH NBDL SUMMARY

LIBBY DAM-SOUTH SBDL SUMMARY

_4_

Submitted: Sun, 16-Sep-2012 15:41 MDT

Company: Mountain West Holding Company

Contact: Chris Connors

Question:

Please provide clairfication and more specifics as to the intent of Special
Provision #15. It reads that "work is the

placing, shaping, and compaction of embankment or gravel to widen the roadway
for guardrail and optional
terminal sections."

1) It has been interpreted by some PM's that if no new materials were
delivered, the item is not paid for that site.

Even if shaping and/or compaction work was required or excess sanding
materials needed to be moved around

for positive drainage. What work has to be done to trigger payment of this
item?

2) The provision has conflicting information as to whether or not it includes
shoulder work for just terminal sections


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM_NBDL_SUMMARY.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM_SBDL_SUMMARY.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM-S_NBDL_SUMMARY.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM-S_SBDL_SUMMARY.PDF

or 1if it includes the entire runs of guardrail. Additionally, this
project has a pay item for Shoulder Gravel.

What work does Guardrail End Section Widening cover? Again, this has been
interpreted differently from project to

project.

3) Is seeding just required on the Terminal End Sections as part of this bid
item and what is the specification for it?

4) Is fertilizing required?

Answer:
Submitted: Mon, 17-Sep-2012 16:08 MDT
1) The widening must be constructed to the requirements of the appropriate

detail drawing prior to payment
being made.

2) The bid item "Guardrail End Section Widening" will be used to pay for the
widening required to meet the

requirements of the end section of guardrail and option terminal section.
Shoulder gravel is to be used as

detail in the surfacing frame.

3) Seeding will be required as part of the work performed as detailed. A
clarification will be posted with
the correct seed blend.

4) Fertilizing and conditioning the seedbed are required as detailed in the
special provision. The application

rate for fertilizer will be posted with the seed blend clarification.

Updated Answer:

Submitted: Wed, 19-Sep-2012 15:16 MDT

REVEGETATION

A. Description. This work consists of providing the necessary equipment and
materials to accomplish

revegetation of all non-paved surfaces through selective soil salvage and
replacement, and reseeding.

This includes the areas around the widened guardrail sections.

B. Construction Requirements. Prior to placement of shoulder gravels remove
a 4 inch layer of soil material

from that portion of the right-of-way that will be disturbed by construction.
Store the soil material in a berm

or stockpile parallel and just downslope of where the gravel will be placed,
or in a location approved by the

project manager.

Respread soil material over gravel after placement. Condition the soil
material by harrowing or raking to break

up soil clods and root clumps.

Drill or broadcast seed the replaced soil material with the following seed
mixture and rates. Seed the area

immediately after soil replacement, regardless of time of year. Areas that
are broadcast seeded must be

rescarified by harrowing or raking to incorporate the seed into the upper %
inch of soil.

1lbs of PLS
SPECIES per acre
Critana thickspike wheatgrass 7.0



Luna pubescent wheatgrass
Reubens Canada bluegrass

NN
o O

C. Basis of Payment. Include the cost of REVEGETATION in other bid items.

Broadcast the disturbed areas with the following fertilizer and rates: 15 lbs
per acre Nitrogen and 30 lbs per
acre of Phosphorus.

205 - SF079 CANYON FERRY RD - HELENA & SF099 E OF EAST HELENA
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:46 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Clarification:

Submitted: Mon. 17- Sep-2012 8:50 MDT

Sheet 10 of the SF 079 Canyon Ferry Rd - Hlna, HSIP 284-2(13)16, UPN 6412000
is hereby replaced.

The profile grade elevation at Station 11+00 and 37+00 has been changed.
PLAN SHEET 10
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_1_

Submitted: Tue, 11-Sep-2012 10:51 MDT
Company: Helena Sand & Gravel, Inc.
Contact: Ken Frost
Question:

Could you post the Geo-Pak file?

Answer:

Submitted: Tue, 11-Sep-2012 13:58 MDT


ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/205_SF_079_CANYON_FERRY_RD_E_OF_EH/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/205_SF_079_CANYON_FERRY_RD_E_OF_EH/_UPDATED_091712_PLAN_SHEE_10.PDF

The design files for the requested project are posted on the MDT FTP site for
your use at: DESIGN FILES

The requested files do not represent the staked project, but are only design
files. The Department cannot

guarantee the accuracy of the electronic data, particularly as it may be
called up by your computer, nor

does any data in these files supersede the data in the contract documents.

In addition, the Department will not make any revisions to the electronic
files pertaining to the staked

project, change ordered work, or changes that are made during construction to
fit field conditions.

206 - BOYES - EAST & WEST
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need

assistance.
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Clarification:

Submitted:

Erosion Control Plans, Quad and State Location Maps are hereby added to this
contract:

EROSION CONTROL PLANS
QUAD MAP
STATE LOCATION MAP

Also, the Temporary Erosion and Sediment Control Note on Sheet 2 of the plans
has been revised:

PLAN SHEET NO. 2

In addition, the following special provisions, STORM WATER PERMITTING
REQUIREMENTS UNDER

THE MPDES, and TEMPORARY EROSION CONTROL - LUMP SUM are hereby added to the
contract.


ftp://ftp.mdt.mt.gov/contract/contractors/CANYON_FERRY_E_HELENA_TIED_GEOPAK/
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_EROSION_CONTROL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_QUAD_MAP.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_STATE_MAP.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_PLAN_SHEET_NO._2.PDF

STORM WATER PERMITTING REQUIREMENTS UNDER THE MPDES
TEMPORARY EROSION CONTROL - LUMP SUM

An addendum will be issued to add the following bid items to the contract:
208 010 150 TEMPORARY EROSION CONTROL-LS 1.00 LUMP SUM
208 010 200 TEMPORARY EROSION CONTROL 500.00 UNITS
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Clarification:

Submitted: Tue, 11-Sep-2012 13:47 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Clarification:

Submitted: Thu, 13-Sep-2012 13:55 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM

To download the addendum bid file, click here. BID FILES
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_1_

Submitted: Mon, 10-Sep-2012 14:52 MDT
Company: Riverside Contracting, Inc.
Contact: Cale Fisher
Question:

What is the required material specification for the Special Borrow?
Answer:

Submitted: Tue, 11-Sep-2012 09:08 MDT

The linked Special Provision for Digouts is hereby made a part of this
contract.

DIGOUT

-2

Submitted: Wed, 12-Sep-2012 09:56 MDT

Company: Nelcon, Inc

Contact: Sam Weyers

Question:

SP #17 designates the project as class 1 ride. Are there any issues

with existing cracks or crack seal

materials that could cause detrimental effects to the ride evaluation? With
only .15ft of pms surfacing,

there is not enough quantity to allow for issolation 1lift, if necessary.
Sheet 4 is showing 938 T of mix

for levelling. Can this tonnage be used for isolation lifts, if necessary or
will addtional tonnages be

added? Also, please provide existing IRI report.

Answer:
Submitted: Wed, 12-Sep-2012 15:33 MDT
Bid project as is. The leveling is for leveling and not isolating. The Pre-

Pave IRI evaluation completed


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_STORM_WATER_PERMITTING_REQUIREMENTS_UNDER_THE_MPDES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_TEMPORARY_EROSION_CONTROL_LUMP_SUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_091112_DIGOUT.PDF

on 7/12/2012 indicates an average IRI of 75.8 for the WB lane and a 75.1 for
the EB lane.

207 - SHAWMUT - EAST
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:48 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Clarification:

Submitted: Thu, 13-Sep-2012 13:56 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM

To download the addendum bid file, click here. BID FILES
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_1_

Submitted: Mon, 10-Sep-2012 07:47 MDT
Company: LHC, Inc

Contact: David Steely
Question:

Bid Item 401 020 045 "Plant Mix Bit Surf Gr S-3/4 In" shows 13,458 Tons,
however, on Summary Sheet 4 of 7

of the plans shows a total 14,458 Tons. It appears as if the 1,000 Tons for
"Additional (Leveling)" is not

currently included in the bid item. Is this to be incidental to the this bid
item or will it be changed by

addendum to reflect the 14,458 Tons shown in the summary sheet?

Answer:

Submitted: Mon, 10-Sep-2012 16:15 MDT


ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/207_SHAWMUT-EAST/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/207_SHAWMUT-EAST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

The bid item will be revised to show 14,458 tons by addenda.

-2—

Submitted: Mon, 10-Sep-2012 09:07 MDT
Company: LHC, Inc

Contact: David Steely
Question:

Will Golden Valley County be placing the millings hauled to South Barber Road
and the Town of Ryegate as

spelled out Special Provision 19, or will it be the contractor's
responsibility to place them?

Answer:

Submitted: Mon, 10-Sep-2012 14:50 MDT

Haul and windrow the cold millings at the rates of and locations specified in
Special Provision No. 19.

Golden Valley County and the Town of Ryegate will be responsible for
spreading them across the road and

compaction.

_3_

Submitted: Wed, 12-Sep-2012 09:46 MDT

Company: Nelcon, Inc

Contact: Sam Weyers

Question:

SP #19 designates the project as class I ride. With planned crack seal

work on the shoulders, it is

assumed the cracks are full width and depth across the road section. With
only .15 ft mill and fill,

there is not enough quantity of plant mix to allow for an isolation lift.
Please add tonnages to allow

for above or remove ride spec, as the cracks will cause issues in the ride
evaluations.

Answer:

Submitted: Thu. 13-Sep-2012 10:05 MDT

It is anticipated that the milling operation will remove the in-place crack
fill material and eliminate the need for

an isolation 1lift.

208 - SF099 N OF POLSON, SF099 E OF POLSON & SF099 S OF BIGFORK
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,


ftp://ftp.mdt.mt.gov/contract/bid-files/

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:49 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Submitted: Tue, 11-Sep-2012 10:38 MDT
Company: LHC, Inc

Contact: David Steely
Question:

There appears to be no Typical Section nor cross sections for location 2 (
STA 1880+71.58 to 1894+50.02 ) on

SF 099 S. of Bigfork. Are these available?

Answer:

Submitted: Wed, 12-Sep-2012 14:39 MDT

No Typical Section or cross sections were developed for Location 2 because no
earthwork is required.

_2_

Submitted: Wed, 12-Sep-2012 07:43 MDT
Company: LHC, Inc

Contact: David Steely
Question:

Does the TERO fee and reservation requirements only apply to the SF 099 North
of Polson and SF 099 East

of Polson portions of this project?

Answer:

Submitted: Fri. 14-Sep-2012 14:32 MDT

The TERO fees and reservation requirements apply to the SF 099 North of
Polson and SF 099 East of Polson projects.

209 - SF099 N OF LAME DEER
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/208_SF_099_N_AND_E_POLSON_S_BIG_FORK/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Tue, 11-Sep-2012 13:50 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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No Questions at this time.

210 - MAXWELL COULEE - 22 M NE JORDAN
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Updated: 20-Sep-2012 2:00 MDT

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012
bid letting (postponed

from September 20, 2012) are available for download through the following
link:

BID FILES

Prime Contractors: Please be aware that you MUST download the new bid files
and submit bids using

these files for the September 25 letting. If the particular contract you are
bidding on has an addendum,

the addenda bid files must be downloaded and acknowledged as well. We
apologize for the

inconvenience. Please feel free to contact MDT Contract Plans at 406-444-
6215 if you should need
assistance.
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Clarification:

Submitted: Thu, 23-Aug-2012 15:15 MDT

As-built drawings of the existing structure can be found in the following
link: AS-BUILT DRAWINGS

The files represent the as-built drawings for the structures. MDT provides
them for informational purposes only.

They do not include drawings for modifications to the structures, such as
joint replacements and guardrail

revisions and may not completely represent current conditions. Thus, some of
the information contained in these


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/209_SF_099_NORTH_OF_LAME_DEER/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/MAXWELL_COULEE-22M_NE_JORDAN/AS_BUILTS/

documents may be out of date or not applicable with regard to the advertised
project. The contractor should not

rely solely on the as-built drawings provided for bidding purposes nor does
any data in these files supersede the

data in the contract documents.
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Clarification:

Submitted: Mon, 10-Sep-2012 16:19 MDT

The Special Provision for Contract Time is hereby replaced with the attached
(linked) Special Provision

for Contract Time. The calendar days is revised from 80 calendar days to 65
calendar days. This
change will be made by addenda. CONTRACT TIME
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Clarification:

Submitted: Tue, 11-Sep-2012 08:28 MDT

The special provision, CLEAN WATER ACT SECTION 404 PERMIT AND SECTION 401
CERTIFICATION is hereby

added to this contract. CLEAN WATER ACT SECTION 404 PERMIT AND SECTION 401
CERTIFICATION
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Clarification:

Submitted: Tue, 11-Sep-2012 11:11 MDT

The linked special provision for the Stream Protection Authorization is
hereby made a part of this contract.

STREAM PROTECTION AUTHORIZATION
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Clarification:

Submitted: Tue, 11-Sep-2012 13:52 MDT

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to
this contract.

SUBCONTRACT REQUIREMENT
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Clarification:

Submitted: Thu, 13-Sep-2012 13:57 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM

To download the addendum bid file, click here. BID FILES
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Clarification:
Submitted: Mon, 24-Sep-2012 13:10 MDT
Special Provision #3 - Expedited Notice to Proceed is hereby deleted from

this contract.
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Submitted: Mon, 27-Aug-2012 11:44 MDT
Company: R.T.I. Fabrication
Contact: Bob McCoskery

Question:


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091012_CONTRACT_TIME.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_CLEAN_WATER_ACT_SECT_404.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_CLEAN_WATER_ACT_SECT_404.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_STREAM_PROTECTION_AUTHORIZATION.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

What was the bidding process used to purchase the rolled girder-precast
concrete superstructure?

Answer:

Submitted: Wed, 29-Aug-2012 08:04 MDT

The Allied Steel Modular Steel Beam Bridge with Precast Concrete Deck was
specified and purchased as part

of Experimental Work Plan (MT-12-05). FHWA concurrence - June 26, 2012.
_2_

Submitted: Thu, 30-Aug-2012 14:25 MDT

Company: Sletten Construction Company

Contact: Russell Robertson

Question:

This project is slated to start October 15th. Has MDT taken into
consideration the fact that asphalt companies do

not carry oil into the winter? If a company will carry enough oil into the
cold months to pave this job, is MDT

prepared to waive their specifications?

Answer:

Submitted: Fri. 31-Aug-2012 15:25 MDT

The project may be paved the following season with the new bridge opened to
two way traffic on the plan depth of

crushed aggregate surfacing by the date specified in the contract. The
contractor will be required to provide a well
maintained and smooth traveled way at no additional cost until paved. MDT

will Dbe responsible for snow removal
during the winter shutdown period.

_3_

Submitted: Wed, 12-Sep-2012 06:52 MDT
Company: Mark Buck Construction Inc.
Contact: Mark

Question:

Are as built drawings avail for existing structure to be removed ?
Answer:

Submitted: Wed, 12-Sep-2012 09:18 MDT

The as-builts are linked in the first clarification for this project.



